



State of Oklahoma
Division of Capital Assets
Management
Construction and Properties

BID TABULATION SHEET

CAP Project Name: OSSM Dan Little Residence 3rd Floor Finish

CAP Project Number: 10154CMR

Project Location: NE 10th & Lincoln, OKC, OK

Bid Date: 08/08/13

Using Agency: Oklahoma School of Science and Mathematics

Bidder's Name	EGR CONSTRUCTION, INC				MDC DRYWALL INC.				TIMBERLAKE INTERIORS			
City, State	OKLAHOMA CITY, OK				OKLAHOMA CITY, OK				OKLAHOMA CITY, OK			
Notes					***NON-RESPONSIVE BIDDER***							
BID PACKET #:	1				2				2			
Bid Security	Yes	X	No		Yes		No		Yes	X	No	
Affidavits	Yes	X	No		Yes		No		Yes	X	No	
Signature	Yes	X	No		Yes		No		Yes	X	No	
Addenda Received	4								4			
Days	60								45			
Base Bid	\$99,350.00				\$				\$84,949.00			
ALTERNATES												
Alternate 1	\$				\$				\$3,721.00			

Bidder's Name	BALDWIN ACOUSTICS & DRYWALL INC.				NEMECEK INTERIOR CONSTRUCTION CO.				WILJO INTERIORS INC.			
City, State	MOORE, OK				EDMOND, OK				OKLAHOMA CITY, OK			
Notes												
BID PACKET #:	2				2				2			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Signature	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	4				4				4			
Days	AS SCHEDULED				100				60			
Base Bid	\$85,555.00				\$122,960.00				\$130,620.00			
ALTERNATES												
Alternate 1	\$3,500.00				\$3,630.00				\$11,270.00			

Bidder's Name	EDGE COMMERCIAL INTERIORS				QUALITY INTERIORS, INC.				BENTLEY FLOORING			
City, State	OKLAHOMA CITY, OK				NORMAN, OK				OKLAHOMA CITY, OK			
Notes												
BID PACKET #:	2				2				3			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Signature	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	4				4				4			
Days	270				120				21			
Base Bid	\$113,400.00				\$114,600.00				\$87,170.00			
ALTERNATES												
Alternate 1	\$9,200.00				\$9,400.00							

Bidder's Name	COOPER CABINETS, INC.				BETT COMMERCIAL FINISHES				QUALITY INTERIORS, INC.			
City, State	OKLAHOMA CITY, OK				TULSA, OK				NORMAN, OK			
Notes												
BID PACKET #:	3				4				4			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Signature	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	4				4				4			
Days	90				270				120			
Base Bid	\$96,831.00				\$67,400.00				\$62,846.00			

Bidder's Name	ORCUTT MECHANICAL CONTRACTORS				SAKER MECHANICAL INC.				FLOORCO, INC.			
City, State	OKLAHOMA CITY, OK				DEL CITY, OK				OKLAHOMA CITY, OK			
Notes												
BID PACKET #:	5 & 6				5 & 6				6			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Signature	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	4				4				4			
Days	180				270				60			
Base Bid	\$416,000.00				\$484,900.00				\$107,000.00			

Bidder's Name	ANDECO FLOORING & BLINDS				WILJO INTERIORS, INC.				OIL CAPITAL ELECTRIC			
City, State	EDMOND, OK				OKLAHOMA CITY, OK				OKLAHOMA CITY, OK			
Notes												
BID PACKET #:	6				4				7			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Signature	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	4				4				4			
Days					60				270			
Base Bid	\$145,000.00				\$77,000.00				\$238,800.00			
ALTERNATES												
\$2,015.00												
\$-17,025.00												

Bidder's Name	ELECTRICAL TECHNOLOGIES INC.				PRIME ELECTRIC COMPANY, INC.				KL BRADLEY ELECTRIC INC.			
City, State	CHICKASHA, OK				EDMOND, OK				PIEDMONT, OK			
Notes												
BID PACKET #:	7				7				7			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Signature	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	4				4				4			
Days					150				175			
Base Bid	\$217,920.00				\$178,531.00				\$199,500.00			
ALTERNATES												
Alternate 1	NA				NA				NA			
Alternate 2	\$-2,410.00				\$-19,500.00				\$-2,800.00			

Bidder's Name	METRO ELECTRIC CONTRACTORS, INC			
City, State	OKLAHOMA CITY, OK			
Notes				
BID PACKET #:	7			
Bid Security	Yes	X	No	
Affidavits	Yes	X	No	
Signature	Yes	X	No	
Addenda Received	4			
Days	200			
Base Bid	\$233,000.00			
ALTERNATES				
Alternate 1	NA			
Alternate 2	\$-1,500.00			