

General Info

Number: 21185 ODEQ Remedial Action of Oklahoma Refining Company Superfund Site Operable Unit
Description: Cyril, OK
Deadline: 2021-02-23
Electronic Signature: Yes
Date: 2.23.21

Bids

Business	Bid Total
A & M Engineering & Environmental Services, Inc.	\$9,929,102.87

Unit Prices

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1.0000	\$/LS	no	no	no	\$353,686.00	\$353,686.00
Contaminated surface and subsurface soil, sedime	160,191.0000	\$/CY	no	no	no	\$14.78	\$2,367,622.98
Rubble Pile Removal	2,000.0000	\$/Ton	no	no	no	\$0.00	\$0.00
General Site Earthwork	1.0000	\$/LS	no	no	no	\$313,619.68	\$313,619.68
General Borrow Soil	51,485.0000	\$/CY	no	no	no	\$17.10	\$880,393.50
Topsoil	21,375.0000	\$/CY	no	no	no	\$19.29	\$412,323.75
Strip Existing Landfill Cap	1.0000	\$/LS	no	no	no	\$231,034.90	\$231,034.90
Landfill Lateral Expansion Liner	1.0000	\$/LS	no	no	no	\$736,209.00	\$736,209.00
New Landfill Cap – Geosynthetic Liner	53,112.0000	\$/SY	no	no	no	\$22.66	\$1,203,517.92
New Landfill Cap – Soil Liner	35,258.0000	\$/CY	no	no	no	\$12.37	\$436,141.46
Leachate Collection Piping/Sumps	1.0000	\$/LS	no	no	no	\$79,968.34	\$79,968.34
Terraces and letdowns	1.0000	\$/LS	no	no	no	\$78,560.64	\$78,560.64
Stormwater Conveyance Structures	1.0000	\$/LS	no	no	no	\$60,000.00	\$60,000.00
Erosion Control Blanket	175,005.0000	\$/SY	no	no	no	\$3.23	\$565,266.15
Turf Reinforcement Mat	10,599.0000	\$/SY	no	no	no	\$8.22	\$87,123.78
Access roads	1.0000	\$/LS	no	no	no	\$171,929.70	\$171,929.70
Seeding, Fertilizer and Mulch	39.2000	\$/AC	no	no	no	\$5,936.00	\$232,691.20
Streambank Stabilization	1.0000	\$/LS	no	no	no	\$729,592.00	\$729,592.00
Active Single-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$268,842.50	\$268,842.50
Active Two-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$241,958.23	\$241,958.23
Passive LNAPL Skimmers – Durham Geo Slope Inc	1.0000	\$/LS	no	no	no	\$98,575.57	\$98,575.57
Passive LNAPL Skimmers – Geotech Environment	1.0000	\$/LS	no	no	no	\$44,807.08	\$44,807.08
Storage Container	1.0000	\$/LS	no	no	no	\$14,562.30	\$14,562.30
Fencing	1.0000	\$/LS	no	no	no	\$100,005.00	\$100,005.00
Odor Suppressant per day	90.0000	\$/EA	no	no	no	\$184.00	\$16,560.00
Natural Gas Line Relocation (Oklahoma Natural Ga	1.0000	\$/LS	no	no	no	\$122,253.43	\$122,253.43
Monitoring Well and Utility Abandonment	1.0000	\$/LS	no	no	no	\$17,653.98	\$17,653.98
Asbestos Inspection per day	1.0000	\$/EA	no	no	no	\$4,928.78	\$4,928.78
Asbestos Disposal	1.0000	\$/Ton	no	no	no	\$95.00	\$95.00
Unsuitable Soils	1.0000	\$/CY	no	no	no	\$13.00	\$13.00
Development of Preconstruction Plans	1.0000	\$/LS	no	no	no	\$59,167.00	\$59,167.00
Total:							\$9,929,102.87

Business

Business	Bid Total
Remedial Construction Services, L.P.	\$8,468,650.24

Unit Prices

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1.0000	\$/LS	no	no	no	\$305,376.00	\$305,376.00
Contaminated surface and subsurface soil, sedime	160,191.0000	\$/CY	no	no	no	\$6.20	\$993,184.20
Rubble Pile Removal	2,000.0000	\$/Ton	no	no	no	\$72.60	\$145,200.00
General Site Earthwork	1.0000	\$/LS	no	no	no	\$66,120.00	\$66,120.00
General Borrow Soil	51,485.0000	\$/CY	no	no	no	\$30.80	\$1,585,738.00
Topsoil	21,375.0000	\$/CY	no	no	no	\$29.40	\$628,425.00
Strip Existing Landfill Cap	1.0000	\$/LS	no	no	no	\$290,893.00	\$290,893.00
Landfill Lateral Expansion Liner	1.0000	\$/LS	no	no	no	\$765,217.00	\$765,217.00
New Landfill Cap – Geosynthetic Liner	53,112.0000	\$/SY	no	no	no	\$13.40	\$711,700.80
New Landfill Cap – Soil Liner	35,258.0000	\$/CY	no	no	no	\$29.75	\$1,048,925.50
Leachate Collection Piping/Sumps	1.0000	\$/LS	no	no	no	\$280,158.00	\$280,158.00
Terraces and letdowns	1.0000	\$/LS	no	no	no	\$154,383.00	\$154,383.00
Stormwater Conveyance Structures	1.0000	\$/LS	no	no	no	\$59,796.00	\$59,796.00
Erosion Control Blanket	175,005.0000	\$/SY	no	no	no	\$0.70	\$122,503.50
Turf Reinforcement Mat	10,599.0000	\$/SY	no	no	no	\$6.71	\$71,119.29
Access roads	1.0000	\$/LS	no	no	no	\$193,625.00	\$193,625.00

Seeding, Fertilizer and Mulch	39,200	\$/AC	no	no	no	\$1,480.00	\$58,016.00
Streambank Stabilization	1,000	\$/LS	no	no	no	\$572,133.00	\$572,133.00
Active Single-Well LNAPL Recovery Systems	1,000	\$/LS	no	no	no	\$74,186.00	\$74,186.00
Active Two-Well LNAPL Recovery Systems	1,000	\$/LS	no	no	no	\$70,901.00	\$70,901.00
Passive LNAPL Skimmers – Durham Geo Slope Inr	1,000	\$/LS	no	no	no	\$10,361.00	\$10,361.00
Passive LNAPL Skimmers – Geotech Environment:	1,000	\$/LS	no	no	no	\$3,424.00	\$3,424.00
Storage Container	1,000	\$/LS	no	no	no	\$13,226.00	\$13,226.00
Fencing	1,000	\$/LS	no	no	no	\$56,611.00	\$56,611.00
Odor Suppressant per day	90,000	\$/EA	no	no	no	\$936.00	\$84,240.00
Natural Gas Line Relocation (Oklahoma Natural Ga	1,000	\$/LS	no	no	no	\$75,032.00	\$75,032.00
Monitoring Well and Utility Abandonment	1,000	\$/LS	no	no	no	\$8,308.00	\$8,308.00
Asbestos Inspection per day	1,000	\$/EA	no	no	no	\$1,045.00	\$1,045.00
Asbestos Disposal	1,000	\$/Ton	no	no	no	\$93.50	\$93.50
Unsuitable Soils	1,000	\$/CY	no	no	no	\$54.45	\$54.45
Development of Preconstruction Plans	1,000	\$/LS	no	no	no	\$18,655.00	\$18,655.00
Total:							\$8,468,650.24

Business Bid Total
Odin Construction Solutions \$9,430,726.25

Unit Prices							
Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1,000	\$/LS	no	no	no	\$700,000.00	\$700,000.00
Contaminated surface and subsurface soil, sediment	160,191,000	\$/CY	no	no	no	\$5.50	\$881,050.50
Rubble Pile Removal	2,000,000	\$/Ton	no	no	no	\$30.00	\$60,000.00
General Site Earthwork	1,000	\$/LS	no	no	no	\$860,000.00	\$860,000.00
General Borrow Soil	51,485,000	\$/CY	no	no	no	\$16.50	\$849,502.50
Topsoil	21,375,000	\$/CY	no	no	no	\$20.00	\$427,500.00
Strip Existing Landfill Cap	1,000	\$/LS	no	no	no	\$180,000.00	\$180,000.00
Landfill Lateral Expansion Liner	1,000	\$/LS	no	no	no	#####	\$1,275,000.00
New Landfill Cap – Geosynthetic Liner	53,112,000	\$/SY	no	no	no	\$13.00	\$690,456.00
New Landfill Cap – Soil Liner	35,258,000	\$/CY	no	no	no	\$30.00	\$1,057,740.00
Leachate Collection Piping/Sumps	1,000	\$/LS	no	no	no	\$90,000.00	\$90,000.00
Terraces and letdowns	1,000	\$/LS	no	no	no	\$70,000.00	\$70,000.00
Stormwater Conveyance Structures	1,000	\$/LS	no	no	no	\$155,000.00	\$155,000.00
Erosion Control Blanket	175,005,000	\$/SY	no	no	no	\$1.75	\$306,258.75
Turf Reinforcement Mat	10,599,000	\$/SY	no	no	no	\$7.50	\$79,492.50
Access roads	1,000	\$/LS	no	no	no	\$140,000.00	\$140,000.00
Seeding, Fertilizer and Mulch	39,200	\$/AC	no	no	no	\$4,400.00	\$172,480.00
Streambank Stabilization	1,000	\$/LS	no	no	no	\$535,000.00	\$535,000.00
Active Single-Well LNAPL Recovery Systems	1,000	\$/LS	no	no	no	\$270,000.00	\$270,000.00
Active Two-Well LNAPL Recovery Systems	1,000	\$/LS	no	no	no	\$255,000.00	\$255,000.00
Passive LNAPL Skimmers – Durham Geo Slope Inr	1,000	\$/LS	no	no	no	\$30,000.00	\$30,000.00
Passive LNAPL Skimmers – Geotech Environment:	1,000	\$/LS	no	no	no	\$10,000.00	\$10,000.00
Storage Container	1,000	\$/LS	no	no	no	\$8,500.00	\$8,500.00
Fencing	1,000	\$/LS	no	no	no	\$80,000.00	\$80,000.00
Odor Suppressant per day	90,000	\$/EA	no	no	no	\$1,500.00	\$135,000.00
Natural Gas Line Relocation (Oklahoma Natural Ga	1,000	\$/LS	no	no	no	\$68,211.00	\$68,211.00
Monitoring Well and Utility Abandonment	1,000	\$/LS	no	no	no	\$10,000.00	\$10,000.00
Asbestos Inspection per day	1,000	\$/EA	no	no	no	\$2,000.00	\$2,000.00
Asbestos Disposal	1,000	\$/Ton	no	no	no	\$2,500.00	\$2,500.00
Unsuitable Soils	1,000	\$/CY	no	no	no	\$35.00	\$35.00
Development of Preconstruction Plans	1,000	\$/LS	no	no	no	\$30,000.00	\$30,000.00
Total:							\$9,430,726.25

Business Bid Total
Evans & Associates Utility Services, Inc. \$10,947,077.00

Unit Prices							
Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1,000	\$/LS	no	no	no	\$694,026.89	\$694,026.89
Contaminated surface and subsurface soil, sediment	160,191,000	\$/CY	no	no	no	\$14.09	\$2,257,091.19
Rubble Pile Removal	2,000,000	\$/Ton	no	no	no	\$22.65	\$45,300.00
General Site Earthwork	1,000	\$/LS	no	no	no	#####	\$1,665,038.12
General Borrow Soil	51,485,000	\$/CY	no	no	no	\$35.95	\$1,850,885.75
Topsoil	21,375,000	\$/CY	no	no	no	\$15.25	\$325,968.75
Strip Existing Landfill Cap	1,000	\$/LS	no	no	no	\$225,778.99	\$225,778.99
Landfill Lateral Expansion Liner	1,000	\$/LS	no	no	no	\$544,485.90	\$544,485.90
New Landfill Cap – Geosynthetic Liner	53,112,000	\$/SY	no	no	no	\$13.37	\$710,107.44
New Landfill Cap – Soil Liner	35,258,000	\$/CY	no	no	no	\$16.43	\$579,288.94

Leachate Collection Piping/Sumps	1.0000	\$/LS	no	no	no	\$103,044.41	\$103,044.41
Terraces and letdowns	1.0000	\$/LS	no	no	no	\$24,601.65	\$24,601.65
Stormwater Conveyance Structures	1.0000	\$/LS	no	no	no	\$22,408.35	\$22,408.35
Erosion Control Blanket	175,005.0000	\$/SY	no	no	no	\$0.54	\$94,502.70
Turf Reinforcement Mat	10,599.0000	\$/SY	no	no	no	\$3.53	\$37,414.47
Access roads	1.0000	\$/LS	no	no	no	\$124,961.73	\$124,961.73
Seeding, Fertilizer and Mulch	39.2000	\$/AC	no	no	no	\$6,841.33	\$268,180.14
Streambank Stabilization	1.0000	\$/LS	no	no	no	\$551,700.57	\$551,700.57
Active Single-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$276,627.51	\$276,627.51
Active Two-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$259,145.69	\$259,145.69
Passive LNAPL Skimmers – Durham Geo Slope Inc	1.0000	\$/LS	no	no	no	\$32,825.23	\$32,825.23
Passive LNAPL Skimmers – Geotech Environment	1.0000	\$/LS	no	no	no	\$10,832.33	\$10,832.33
Storage Container	1.0000	\$/LS	no	no	no	\$19,549.75	\$19,549.75
Fencing	1.0000	\$/LS	no	no	no	\$67,303.06	\$67,303.06
Odor Suppressant per day	90.0000	\$/EA	no	no	no	\$487.43	\$43,868.70
Natural Gas Line Relocation (Oklahoma Natural Ga	1.0000	\$/LS	no	no	no	\$68,211.00	\$68,211.00
Monitoring Well and Utility Abandonment	1.0000	\$/LS	no	no	no	\$11,496.76	\$11,496.76
Asbestos Inspection per day	1.0000	\$/EA	no	no	no	\$686.41	\$686.41
Asbestos Disposal	1.0000	\$/Ton	no	no	no	\$208.42	\$208.42
Unsuitable Soils	1.0000	\$/CY	no	no	no	\$36.15	\$36.15
Development of Preconstruction Plans	1.0000	\$/LS	no	no	no	\$31,500.00	\$31,500.00
Total:							\$10,947,077.00

Business	Bid Total
IKON Environmental Solutions, LP	\$7,952,377.16

Unit Prices							
Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1.0000	\$/LS	no	no	no	\$147,522.32	\$147,522.32
Contaminated surface and subsurface soil, sediment	160,191.0000	\$/CY	no	no	no	\$6.42	\$1,028,426.22
Rubble Pile Removal	2,000.0000	\$/Ton	no	no	no	\$17.99	\$35,980.00
General Site Earthwork	1.0000	\$/LS	no	no	no	#####	\$1,018,669.39
General Borrow Soil	51,485.0000	\$/CY	no	no	no	\$11.70	\$602,374.50
Topsoil	21,375.0000	\$/CY	no	no	no	\$26.54	\$567,292.50
Strip Existing Landfill Cap	1.0000	\$/LS	no	no	no	\$243,632.78	\$243,632.78
Landfill Lateral Expansion Liner	1.0000	\$/LS	no	no	no	\$420,653.37	\$420,653.37
New Landfill Cap – Geosynthetic Liner	53,112.0000	\$/SY	no	no	no	\$12.52	\$664,962.24
New Landfill Cap – Soil Liner	35,258.0000	\$/CY	no	no	no	\$16.39	\$577,878.62
Leachate Collection Piping/Sumps	1.0000	\$/LS	no	no	no	\$150,103.33	\$150,103.33
Terraces and letdowns	1.0000	\$/LS	no	no	no	\$48,557.29	\$48,557.29
Stormwater Conveyance Structures	1.0000	\$/LS	no	no	no	\$67,543.07	\$67,543.07
Erosion Control Blanket	175,005.0000	\$/SY	no	no	no	\$1.52	\$266,007.60
Turf Reinforcement Mat	10,599.0000	\$/SY	no	no	no	\$6.18	\$65,501.82
Access roads	1.0000	\$/LS	no	no	no	\$275,727.73	\$275,727.73
Seeding, Fertilizer and Mulch	39.2000	\$/AC	no	no	no	\$3,557.85	\$139,467.72
Streambank Stabilization	1.0000	\$/LS	no	no	no	\$815,296.43	\$815,296.43
Active Single-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$270,593.78	\$270,593.78
Active Two-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$253,493.27	\$253,493.27
Passive LNAPL Skimmers – Durham Geo Slope Inc	1.0000	\$/LS	no	no	no	\$32,112.75	\$32,112.75
Passive LNAPL Skimmers – Geotech Environment	1.0000	\$/LS	no	no	no	\$10,592.56	\$10,592.56
Storage Container	1.0000	\$/LS	no	no	no	\$5,112.47	\$5,112.47
Fencing	1.0000	\$/LS	no	no	no	\$66,474.54	\$66,474.54
Odor Suppressant per day	90.0000	\$/EA	no	no	no	\$684.58	\$61,612.20
Natural Gas Line Relocation (Oklahoma Natural Ga	1.0000	\$/LS	no	no	no	\$79,355.24	\$79,355.24
Monitoring Well and Utility Abandonment	1.0000	\$/LS	no	no	no	\$11,470.92	\$11,470.92
Asbestos Inspection per day	1.0000	\$/EA	no	no	no	\$1,163.38	\$1,163.38
Asbestos Disposal	1.0000	\$/Ton	no	no	no	\$82.02	\$82.02
Unsuitable Soils	1.0000	\$/CY	no	no	no	\$100.00	\$100.00
Development of Preconstruction Plans	1.0000	\$/LS	no	no	no	\$24,617.10	\$24,617.10
Total:							\$7,952,377.16

Business	Bid Total
Lone Wolf Resources	\$9,053,569.98

Unit Prices							
Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1.0000	\$/LS	no	no	no	\$324,356.00	\$324,356.00
Contaminated surface and subsurface soil, sedime	160,191.0000	\$/CY	no	no	no	\$9.92	\$1,589,094.72
Rubble Pile Removal	2,000.0000	\$/Ton	no	no	no	\$8.00	\$16,000.00
General Site Earthwork	1.0000	\$/LS	no	no	no	\$128,880.00	\$128,880.00
General Borrow Soil	51,485.0000	\$/CY	no	no	no	\$23.56	\$1,212,986.60
Topsoil	21,375.0000	\$/CY	no	no	no	\$28.85	\$616,668.75
Strip Existing Landfill Cap	1.0000	\$/LS	no	no	no	\$236,569.00	\$236,569.00
Landfill Lateral Expansion Liner	1.0000	\$/LS	no	no	no	\$856,200.00	\$856,200.00
New Landfill Cap – Geosynthetic Liner	53,112.0000	\$/SY	no	no	no	\$15.86	\$842,356.32
New Landfill Cap – Soil Liner	35,258.0000	\$/CY	no	no	no	\$24.59	\$866,994.22
Leachate Collection Piping/Sumps	1.0000	\$/LS	no	no	no	\$212,729.00	\$212,729.00
Terraces and letdowns	1.0000	\$/LS	no	no	no	\$44,299.00	\$44,299.00
Stormwater Conveyance Structures	1.0000	\$/LS	no	no	no	\$72,657.00	\$72,657.00
Erosion Control Blanket	175,005.0000	\$/SY	no	no	no	\$0.94	\$164,504.70
Turf Reinforcement Mat	10,599.0000	\$/SY	no	no	no	\$6.99	\$74,087.01
Access roads	1.0000	\$/LS	no	no	no	\$68,410.00	\$68,410.00
Seeding, Fertilizer and Mulch	39.2000	\$/AC	no	no	no	\$1,442.24	\$56,535.81
Streambank Stabilization	1.0000	\$/LS	no	no	no	\$677,948.00	\$677,948.00
Active Single-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$335,458.00	\$335,458.00
Active Two-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$314,258.00	\$314,258.00
Passive LNAPL Skimmers – Durham Geo Slope Inr	1.0000	\$/LS	no	no	no	\$39,806.00	\$39,806.00
Passive LNAPL Skimmers – Geotech Environment	1.0000	\$/LS	no	no	no	\$13,132.00	\$13,132.00
Storage Container	1.0000	\$/LS	no	no	no	\$11,718.00	\$11,718.00
Fencing	1.0000	\$/LS	no	no	no	\$89,852.00	\$89,852.00
Odor Suppressant per day	90.0000	\$/EA	no	no	no	\$462.14	\$41,592.60
Natural Gas Line Relocation (Oklahoma Natural Ga	1.0000	\$/LS	no	no	no	\$77,078.00	\$77,078.00
Monitoring Well and Utility Abandonment	1.0000	\$/LS	no	no	no	\$6,121.00	\$6,121.00
Asbestos Inspection per day	1.0000	\$/EA	no	no	no	\$791.00	\$791.00
Asbestos Disposal	1.0000	\$/Ton	no	no	no	\$104.00	\$104.00
Unsuitable Soils	1.0000	\$/CY	no	no	no	\$16.25	\$16.25
Development of Preconstruction Plans	1.0000	\$/LS	no	no	no	\$62,367.00	\$62,367.00
Total:							\$9,053,569.98

Unit Prices	
Business	Bid Total
Veit & Company, Inc.	\$11,090,777.00

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1.0000	\$/LS	no	no	no	#####	\$1,181,900.00
Contaminated surface and subsurface soil, sedime	160,191.0000	\$/CY	no	no	no	\$5.50	\$881,050.50
Rubble Pile Removal	2,000.0000	\$/Ton	no	no	no	\$31.50	\$63,000.00
General Site Earthwork	1.0000	\$/LS	no	no	no	\$867,861.00	\$867,861.00
General Borrow Soil	51,485.0000	\$/CY	no	no	no	\$24.25	\$1,248,511.25
Topsoil	21,375.0000	\$/CY	no	no	no	\$25.25	\$539,718.75
Strip Existing Landfill Cap	1.0000	\$/LS	no	no	no	\$340,000.00	\$340,000.00
Landfill Lateral Expansion Liner	1.0000	\$/LS	no	no	no	\$810,000.00	\$810,000.00
New Landfill Cap – Geosynthetic Liner	53,112.0000	\$/SY	no	no	no	\$14.00	\$743,568.00
New Landfill Cap – Soil Liner	35,258.0000	\$/CY	no	no	no	\$23.00	\$810,934.00
Leachate Collection Piping/Sumps	1.0000	\$/LS	no	no	no	\$130,000.00	\$130,000.00
Terraces and letdowns	1.0000	\$/LS	no	no	no	\$92,000.00	\$92,000.00
Stormwater Conveyance Structures	1.0000	\$/LS	no	no	no	\$63,000.00	\$63,000.00
Erosion Control Blanket	175,005.0000	\$/SY	no	no	no	\$1.50	\$262,507.50
Turf Reinforcement Mat	10,599.0000	\$/SY	no	no	no	\$12.00	\$127,188.00
Access roads	1.0000	\$/LS	no	no	no	\$115,000.00	\$115,000.00
Seeding, Fertilizer and Mulch	39.2000	\$/AC	no	no	no	\$10,000.00	\$392,000.00
Streambank Stabilization	1.0000	\$/LS	no	no	no	\$564,400.00	\$564,400.00
Active Single-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$267,500.00	\$267,500.00
Active Two-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$250,500.00	\$250,500.00
Passive LNAPL Skimmers – Durham Geo Slope Inr	1.0000	\$/LS	no	no	no	\$32,000.00	\$32,000.00
Passive LNAPL Skimmers – Geotech Environment	1.0000	\$/LS	no	no	no	\$10,500.00	\$10,500.00
Storage Container	1.0000	\$/LS	no	no	no	\$13,600.00	\$13,600.00
Fencing	1.0000	\$/LS	no	no	no	\$305,000.00	\$305,000.00
Odor Suppressant per day	90.0000	\$/EA	no	no	no	\$9,100.00	\$819,000.00
Natural Gas Line Relocation (Oklahoma Natural Ga	1.0000	\$/LS	no	no	no	\$75,100.00	\$75,100.00

Monitoring Well and Utility Abandonment	1.0000	\$/LS	no	no	no	\$68,800.00	\$68,800.00
Asbestos Inspection per day	1.0000	\$/EA	no	no	no	\$1,050.00	\$1,050.00
Asbestos Disposal	1.0000	\$/Ton	no	no	no	\$50.00	\$50.00
Unsuitable Soils	1.0000	\$/CY	no	no	no	\$38.00	\$38.00
Development of Preconstruction Plans	1.0000	\$/LS	no	no	no	\$15,000.00	\$15,000.00

Total: \$11,090,777.00

Business Bid Total
HIS Constructors, Inc. \$9,988,087.00

Unit Prices							
Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization /Demobilization, and Temporary Facilit	1.0000	\$/LS	no	no	no	#####	\$1,588,981.06
Contaminated surface and subsurface soil, sedime	160,191.0000	\$/CY	no	no	no	\$8.51	\$1,363,225.41
Rubble Pile Removal	2,000.0000	\$/Ton	no	no	no	\$24.69	\$49,380.00
General Site Earthwork	1.0000	\$/LS	no	no	no	\$568,724.48	\$568,724.48
General Borrow Soil	51,485.0000	\$/CY	no	no	no	\$22.74	\$1,170,768.90
Topsoil	21,375.0000	\$/CY	no	no	no	\$28.47	\$608,546.25
Strip Existing Landfill Cap	1.0000	\$/LS	no	no	no	\$283,589.48	\$283,589.48
Landfill Lateral Expansion Liner	1.0000	\$/LS	no	no	no	\$501,257.67	\$501,257.67
New Landfill Cap – Geosynthetic Liner	53,112.0000	\$/SY	no	no	no	\$12.70	\$674,522.40
New Landfill Cap – Soil Liner	35,258.0000	\$/CY	no	no	no	\$18.77	\$661,792.66
Leachate Collection Piping/Sumps	1.0000	\$/LS	no	no	no	\$124,575.08	\$124,575.08
Terraces and letdowns	1.0000	\$/LS	no	no	no	\$154,315.20	\$154,315.20
Stormwater Conveyance Structures	1.0000	\$/LS	no	no	no	\$78,401.39	\$78,401.39
Erosion Control Blanket	175,005.0000	\$/SY	no	no	no	\$1.87	\$327,259.35
Turf Reinforcement Mat	10,599.0000	\$/SY	no	no	no	\$8.25	\$87,441.75
Access roads	1.0000	\$/LS	no	no	no	\$145,725.99	\$145,725.99
Seeding, Fertilizer and Mulch	39.2000	\$/AC	no	no	no	\$5,029.02	\$197,137.58
Streambank Stabilization	1.0000	\$/LS	no	no	no	\$500,787.82	\$500,787.82
Active Single-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$292,112.56	\$292,112.56
Active Two-Well LNAPL Recovery Systems	1.0000	\$/LS	no	no	no	\$273,652.15	\$273,652.15
Passive LNAPL Skimmers – Durham Geo Slope In	1.0000	\$/LS	no	no	no	\$34,662.72	\$34,662.72
Passive LNAPL Skimmers – Geotech Environment	1.0000	\$/LS	no	no	no	\$11,434.93	\$11,434.93
Storage Container	1.0000	\$/LS	no	no	no	\$34,741.13	\$34,741.13
Fencing	1.0000	\$/LS	no	no	no	\$29,136.79	\$29,136.79
Odor Suppressant per day	90.0000	\$/EA	no	no	no	\$890.83	\$80,174.70
Natural Gas Line Relocation (Oklahoma Natural Ga	1.0000	\$/LS	no	no	no	\$85,665.90	\$85,665.90
Monitoring Well and Utility Abandonment	1.0000	\$/LS	no	no	no	\$12,383.13	\$12,383.13
Asbestos Inspection per day	1.0000	\$/EA	no	no	no	\$3,511.74	\$3,511.74
Asbestos Disposal	1.0000	\$/Ton	no	no	no	\$104.87	\$104.87
Unsuitable Soils	1.0000	\$/CY	no	no	no	\$35.32	\$35.32
Development of Preconstruction Plans	1.0000	\$/LS	no	no	no	\$44,038.59	\$44,038.59
Total:							\$9,988,087.00

AA298:1326