



State of Oklahoma
Department of Central Services
Construction and Properties

BID TABULATION SHEET

DCS Project Name: Construction of New Southeast Area Forestry Office
 Project Location: Broken Bow, Oklahoma
 Using Agency: Department of Agriculture, Food & Forestry Division

DCS Project Number: 10072
 Bid Date: 11/03/09

Bidder's Name	J. GOODONE CONSTRUCTION				ROUTH ENTERPRISES, INC.				DIVERSIFIED CONST.				CBC							
City, State	ADA, OK				BROKEN BOW, OK				EDMOND, OK				TEXARKANA, AR							
Notes																				
Bid Security	Yes	X	No		Addendums Received	Yes	X	No		Addendums Received	Yes	X	No		Addendums Received	Yes	X	No		Addendums Received
Affidavits	Yes	X	No			Yes	X	No			Yes	X	No			Yes	X	No		
Signature	Yes	X	No		2	Yes	X	No		2	Yes	X	No		2	Yes	X	No		2
Days	180				180				180				180							
Base Bid	\$403,985.00				\$364,000.00				\$365,000.00				\$423,238.00							
Alternates																				
1	Provide all labor and materials for a complete installation and finishing of the millwork, with sink, as shown in Room 116. Reference elevation 3 and section 4, both on sheet A6, and Specification Section 6-A, Carpentry and Millwork.	\$3,000.00	X	ADD	\$1990.00	X	ADD	\$3,150.00	X	ADD	\$2,000.00	X	ADD							
				DEDUCT			DEDUCT			DEDUCT			DEDUCT							
2	In lieu of sealing concrete floors, provide labor and material to stain all floors as indicated on the Room Finish Schedule, Sheet A2. Provide colors as required by owner.	\$2,000.00	X	ADD	\$3,100.00	X	ADD	\$3,800.00	X	ADD	\$3,355.00	X	ADD							
				DEDUCT			DEDUCT			DEDUCT			DEDUCT							
Unit Prices																				
No.	Description	Dollars/Cubic Yard				Dollars/Cubic Yard				Dollars/Cubic Yard				Dollars/Cubic Yard						
1	Unsuitable Soil Excavation	\$150.00				\$12.00				\$15.00				\$8.00						
2	Suitable Soil Installation	\$100.00				\$12.00				\$22.00				\$10.00						
3	Rock Excavation	\$125.00				\$14.00				\$25.00				\$12.00						

Bidder's Name	COSSATOT BUILDERS																			
City, State	DEQUEEN, AR																			
Notes																				
Bid Security	Yes	X	No		Addendums Received	Yes	No		Addendums Received	Yes	No		Addendums Received	Yes	No		Addendums Received			
Affidavits	Yes	X	No			Yes	No			Yes	No			Yes	No					
Signature	Yes	X	No		2	Yes	No			Yes	No			Yes	No					
Days	180				180				180				180							
Base Bid	\$375,000.00				\$				\$				\$							
Alternates																				
1	Provide all labor and materials for a complete installation and finishing of the millwork, with sink, as shown in Room 116. Reference elevation 3 and section 4, both on sheet A6, and Specification Section 6-A, Carpentry and Millwork.	\$2,750.00	X	ADD	\$		ADD	\$		ADD	\$		ADD							
				DEDUCT			DEDUCT			DEDUCT			DEDUCT							
2	In lieu of sealing concrete floors, provide labor and material to stain all floors as indicated on the Room Finish Schedule, Sheet A2. Provide colors as required by owner.	\$3,500.00	X	ADD	\$		ADD	\$		ADD	\$		ADD							
				DEDUCT			DEDUCT			DEDUCT			DEDUCT							
Unit Prices																				
No.	Description	Dollars/Cubic Yard				Dollars/Cubic Yard				Dollars/Cubic Yard				Dollars/Cubic Yard						
1	Unsuitable Soil Excavation	\$4.00				\$				\$				\$						
2	Suitable Soil Installation	\$10.00				\$				\$				\$						
3	Rock Excavation	\$40.00				\$				\$				\$						