



**State of Oklahoma  
Department of Central Services  
Construction & Properties Division**

**BID TABULATION SHEET**

<b>Project Name:</b>	Cottonwood Creek Site 15 Flood Proofing - BTB & Cochran	<b>DCS Project #:</b>	11090
<b>Project Location:</b>	Logan County, OK	<b>Bid Date:</b>	12/14/2010
<b>Using Agency:</b>	Oklahoma Conservation Commission	<b>Project Manager:</b>	George Verstraete

<b>Bidder's Name</b>	<h1>Project Cancelled - 12/08/11</h1>															
<b>City, State</b>																
<b>Notes</b>																
	Bid Security		Affidavits		Bid Security		Affidavits		Bid Security		Affidavits		Bid Security		Affidavits	
	Days	38	Addendums		Days	38	Addendums		Days	38	Addendums		Days	38	Addendums	

**BTB PROPERTY**

Description	Est. Qty.	Unit Price	Totals	Est. Qty.	Unit Price	Totals	Est. Qty.	Unit Price	Totals	Est. Qty.	Unit Price	Totals
Mobilization	1		\$0.00	1		\$0.00	1		\$0.00	1		\$0.00
Earthfill	6,000		\$0.00	6,000		\$0.00	6,000		\$0.00	6,000		\$0.00
Pipe Drop Structure #1	1		\$0.00	1		\$0.00	1		\$0.00	1		\$0.00
Pipe Drop Structure #2	1		\$0.00	1		\$0.00	1		\$0.00	1		\$0.00
Field Fence	1,200		\$0.00	1,200		\$0.00	1,200		\$0.00	1,200		\$0.00
	Sub Total		\$0.00	Sub Total		\$0.00	Sub Total		\$0.00	Sub Total		\$0.00

**COCHRAN PROPERTY**

Description	Est. Qty.	Unit Price	Totals	Est. Qty.	Unit Price	Totals	Est. Qty.	Unit Price	Totals	Est. Qty.	Unit Price	Totals
Mobilization	1		\$0.00	1		\$0.00	1		\$0.00	1		\$0.00
Earthfill	5500		\$0.00	5500		\$0.00	5500		\$0.00	5500		\$0.00
Pipe Drop Structure #1	1		\$0.00	1		\$0.00	1		\$0.00	1		\$0.00
Pipe Drop Structure #2	1		\$0.00	1		\$0.00	1		\$0.00	1		\$0.00
Field Fence	600		\$0.00	600		\$0.00	600		\$0.00	600		\$0.00
	Sub Total		\$0.00	Sub Total		\$0.00	Sub Total		\$0.00	Sub Total		\$0.00

<b>Grand Totals</b>			<b>\$0.00</b>	<b>Grand Totals</b>			<b>\$0.00</b>	<b>Grand Totals</b>			<b>\$0.00</b>	<b>Grand Totals</b>			<b>\$0.00</b>
---------------------	--	--	---------------	---------------------	--	--	---------------	---------------------	--	--	---------------	---------------------	--	--	---------------