



**State of Oklahoma**  
**Office of Management and Enterprise Services**  
**Division of Capital Assets Management**  
**Construction and Properties Department**

**BID TABULATION SHEET**

CAP Project Name: South Grand Lake Airport Pavement Maintenance

CAP Project Number: 14338

Project Location: Ketchum, Oklahoma

Bid Date: 6/24/2014

Using Agency: Oklahoma Aeronautics Commission

Bidder's Name	CONTINENTAL CONSTRUCTION CORP.				T. MCDONALD CONSTRUCTION, INC.				GLOVER AND ASSOCIATES, INC.			
City, State	EDMOND, OK				EUFAULA, OK				MUSKOGEE, OK			
Notes												
Bid Security	YES	X	NO		YES	X	NO		YES	X	NO	
Affidavits	YES	X	NO		YES	X	NO		YES	X	NO	
Signature	YES	X	NO		YES	X	NO		YES	X	NO	
Addenda Received	3				3				3			
Days	60				60				60			
<b>BASE BID</b>												
1	\$60,000.00				\$9,000.00				\$27,043.09			
2	\$6,000.00				\$4,500.00				\$60,225.45			
3	\$16,875.00				\$5,042.25				\$20,621.25			
4	\$10,125.00				\$19,406.25				\$14,796.00			
5	\$64,800.00				\$38,657.25				\$91,273.50			
6	\$4,200.00				\$2,000.00				\$3,110.00			
7	\$4,200.00				\$2,500.00				\$3,110.00			
8	\$9,663.00				\$3,543.10				\$14,494.50			
9	\$1,000.00				\$800.00				\$2,913.60			
10	\$15,600.00				\$4,550.00				\$18,878.21			
11	\$7,000.00				\$1,500.00				\$4,732.54			
12	\$3,6520				\$21,476.25				\$23,754.60			
13	\$7,280.00				\$4,830.00				\$13,872.60			
14	\$4,000.00				\$1,000.00				\$6,760.78			
15	\$900.00				\$810.00				\$1,216.80			
<b>TOTAL BASE BID PRICES</b>	<b>\$248,163.00</b>				<b>\$119,615.10</b>				<b>\$306,802.92</b>			
<b>Alternates 1-A</b>												
1	\$				\$				\$134,667.75			
2	\$				\$				\$9,203.08			
3	\$				\$				\$19,311.66			
4	\$				\$				\$321,219.00			
5	\$				\$				\$329,356.50			
<b>TOTAL ALTERNATE 1-A</b>	<b>\$0</b>				<b>\$0</b>				<b>\$813,757.99</b>			
<b>Alternates 1-B</b>												
1	\$80,000.00				\$46,000.00				\$161,600.00			
2	\$2,800.00				\$3,220.00				\$9,212.76			
3	\$10,000.00				\$2,500.00				\$19,311.66			
4	\$141,750.00				\$240,282.00				\$122,098.50			
5	\$161,250.00				\$251,964.00				\$131,224.50			
<b>TOTAL ALTERNATE 1-B</b>	<b>\$395,800.00</b>				<b>\$543,966.00</b>				<b>\$443,447.42</b>			