



**State of Oklahoma
Division of Capital Asset Management
Construction and Properties Department**

BID TABULATION SHEET

Project Name:	Landscaping Improvements	CAP Project Number:	15029
Project Location:	Sequoyah State Park	Bid Date:	10/2/2014
Using Agency:	Oklahoma Tourism and Recreation Department	Project Manager:	Rebekah Richardson

Bidder's Name:												
SOUTHEAST TULSA CONSTRUCTION, INC.				NORTHEASTERN IRRIGATION								
City, State:												
CLAREMORE, OK				TULSA, OK								
Notes:												
	Bid Scty	X	Affidavits	X	Bid Scty	X	Affidavits	X	Bid Scty		Affidavits	
	Days	60	Addendums	2	Days	60	Addendums	2	Days		Addendums	
Lodge Base Bid "A"			\$99,981.68				\$232,429.94					
Cart Barn Base Bid "B"			\$71,422.40				\$123,328.00					
Lodge Add Alternate #1			\$14,359.95				\$63,320.00					
Lodge Add Alternate #2			\$8,368.33				\$16,300.00					
Lodge Add Alternate #3			\$20,923.65				\$38,059.00					
Lodge Add Alternate #4			\$36,494.46				\$21,805.00					
Cart Barn Add Alternate #5			\$16,187.50				\$25,099.50					
Cart Barn Add Alternate #6			\$11,068.75				\$9,995.00					
Cart Barn Add Alternate #7			\$7,459.10				\$26,302.00					
Cart Barn Add Alternate #8			\$10,692.00				\$18,038.00					
Cart Barn Add Alternate #9			\$19,225.73				\$31,722.50					
Cart Barn Add Alternate #10			\$16,945.50				\$32,292.00					
Lodge Add Alternate #11			\$1,215.50				\$2,400.00					
Cart Barn Add Alternate #12			\$742.50				\$3,900.00					
Lodge Deduct Alternate #13			-\$1,650.00				-\$5,123.75					
Lodge Deduct Alternate #14			-\$198.00				-\$250.00					
Cart Barn Ded. Alternate #15			-\$3,300.00				-\$1,437.50					
Lodge Deduct Alternate #16			\$0.00				-\$4,641.62					
Cart Barn Ded. Alternate #17			\$0.00				-\$2,025.20					