



State of Oklahoma
Office of Management and Enterprise Services
Division of Capital Assets Management
Construction and Properties Department

BID TABULATION SHEET

CAP Project Name: Waterline and Lift Station Replacements
 Project Location: Arrowhead State Park, Pittsburg County, OK
 Using Agency: Oklahoma Tourism and Recreation Department

CAP Project Number: 16323
 Bid Date: 8/11/16

Bidder's Name	GRAVEL GRINDING				GOINS ENTERPRISES				C-P INTEGRATED SERVICES			
City, State	MUSKOGEE, OK				JOPLIN, MO				OKC, OK			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	0				0				0			
Number of Days	180				180				180			
Base Bid	\$544,973.00				\$1,468,093.00				\$1,096,189.00			
ALTERNATES												
Add Alternate 1 NOT USED	\$0				\$0				\$0			
Add Alternate 2	\$113,470.50				\$98,285.00				\$95,866.08			
Add Alternate 3	\$93,808.00				\$99,935.00				\$97,851.55			
Add Alternate 4	\$51,368.90				\$163,108.00				\$93,903.73			
Add Alternate 5	\$100,281.50				\$199,749.00				\$180,389.72			

Bidder's Name	BRB CONTRACTORS				T.MCDONALD CONSTRUCTION				KALKA CONSTRUCTION CO.			
City, State	TOPEKA, KS				EUFAULA, OK				CHANDLER, OK			
Bid Security	Yes	X	No		Yes	X	No		Yes	X	No	
Affidavits	Yes	X	No		Yes	X	No		Yes	X	No	
Addenda Received	0				0				0			
Number of Days	180				180				180			
Base Bid	\$1,075,584.40				\$518,835.35				\$589,213.15			
ALTERNATES												
Add Alternate 1 NOT USED	\$0				\$0				\$0			
Add Alternate 2	\$102,168.00				\$76,450.00				\$30,965.00			
Add Alternate 3	\$99,814.00				\$78,210.00				\$31,790.00			
Add Alternate 4	\$133,367.30				\$80,487.00				\$66,513.70			
Add Alternate 5	\$168,599.20				\$107,394.10				\$75,836.75			

Bidder's Name	BOYD CONSTRUCTION			
City, State	CHECOTAH, OK			
Bid Security	Yes	X	No	
Affidavits	Yes	X	No	
Addenda Received	0			
Number of Days	180			
Base Bid	\$736,996.70			
ALTERNATES				
Add Alternate 1 NOT USED	\$0			
Add Alternate 2	\$162,913.00			
Add Alternate 3	\$149,710.00			
Add Alternate 4	\$232,949.00			
Add Alternate 5	\$339,066.20			

I