



**State of Oklahoma
Office of Management and Enterprise Services
Division of Capital Assets Management
Construction and Properties Department**

BID TABULATION SHEET

CAP Project Name: Construction of Two Paved Trails
 Project Location: Red Rock Canyon and Great Plains State Parks
 Using Agency: Oklahoma Tourism and Recreation Department

Project Number: **17146**
 Bid Date: 4/27/17

| Bidder's Name | T. MCDONALD CONSTRUCTION, INC. | | | | WP CONSTRUCTION LLC | | | | RDNJ, LLC dba A-TECH PAVING | | | |
|---|--------------------------------|---|----|--|---------------------|---|----|--|-----------------------------|---|----|--|
| City, State | EUFAULA, OK | | | | ELK CITY, OK | | | | OKLAHOMA CITY, OK | | | |
| Affidavit | Yes | X | No | | Yes | X | No | | Yes | X | No | |
| Bid Bond | Yes | X | No | | Yes | X | No | | Yes | X | No | |
| Addenda Received | 1 | | | | 1 | | | | 1 | | | |
| Number of Days | 180 | | | | 180 | | | | 180 | | | |
| Note | | | | | | | | | | | | |
| Base Bid "1" | \$140,530.00 | | | | \$134,568.00 | | | | \$121,410.00 | | | |
| Base Bid "2" | \$336,521.15 | | | | \$236,000.00 | | | | \$299,947.50 | | | |
| ALTERNATES | | | | | | | | | | | | |
| Alternate 1.1 | \$5,100.00 | | | | \$4,100.00 | | | | \$10,800.00 | | | |
| Alternate 1.2 | \$14,000.00 | | | | \$7,000.00 | | | | \$22,968.75 | | | |
| Alternate 2.1 | \$41,900.00 | | | | \$15,000.00 | | | | \$21,952.50 | | | |
| UNIT PRICES | | | | | | | | | | | | |
| Description | \$ Per Sq. Yd. | | | | \$ Per Sq. Yd. | | | | \$ Per Sq. Yd. | | | |
| Additional 4" thick concrete trail | \$114.50 | | | | \$90.00 | | | | \$72.00 | | | |
| Additional 4" thick integral colored concrete trail | \$29.71 | | | | \$101.00 | | | | \$85.00 | | | |

| Bidder's Name | BOYD CONSTRUCTION | | | |
|---|-------------------|---|----|--|
| City, State | CHECOTAH, OK | | | |
| Affidavit | Yes | X | No | |
| Bid Bond | Yes | X | No | |
| Addenda Received | 1 | | | |
| Number of Days | 180 | | | |
| Note | | | | |
| Base Bid "1" | \$120,000.00 | | | |
| Base Bid "2" | \$290,000.00 | | | |
| ALTERNATES | | | | |
| Alternate 1.1 | \$15,000.00 | | | |
| Alternate 1.2 | \$20,000.00 | | | |
| Alternate 2.1 | \$9,500.00 | | | |
| UNIT PRICES | | | | |
| Description | \$ Per Sq. Yd. | | | |
| Additional 4" thick concrete trail | \$1,500.00 | | | |
| Additional 4" thick integral colored concrete trail | \$1,800.00 | | | |