



**State of Oklahoma  
Office of Management and Enterprise Services  
Capital Assets Management  
Construction and Properties Department**

**BID TABULATION SHEET**

|                          |  |                            |                   |
|--------------------------|--|----------------------------|-------------------|
| <b>Project Name:</b>     | Ft. Gibson Historical Site, Hospital Restoration Project | <b>CAP Project Number:</b> | <b>18058</b>      |
| <b>Project Location:</b> | 907 Garrison Ave., Ft. Gibson, OK 74434                  | <b>Bid Date:</b>           | <b>07/26/18</b>   |
| <b>Using Agency:</b>     | Oklahoma Historical Society                              | <b>Project Manager:</b>    | <b>PAUL HALEY</b> |

|                       |                                     |                                |       |                 |                     |   |                 |     |            |  |       |     |
|-----------------------|-------------------------------------|--------------------------------|-------|-----------------|---------------------|---|-----------------|-----|------------|--|-------|-----|
| <b>Bidder's Name:</b> | <b>BUILT RIGHT CONSTRUCTION LLC</b> | <b>ZENITH CONSTRUCTION CO.</b> |       |                 |                     |   |                 |     |            |  |       |     |
| <b>City, State:</b>   | <b>SAVANNA, OK</b>                  | <b>TAHLEQUAH, OK</b>           |       |                 |                     |   |                 |     |            |  |       |     |
| <b>Notes:</b>         | <b>***INCOMPLETE BID***</b>         |                                |       |                 |                     |   |                 |     |            |  |       |     |
|                       | ADDENDA                             | 4                              | DAYS  | 240             | ADDENDA             | 4 | DAYS            | 240 | ADDENDA    |  | DAYS  | 240 |
|                       | AFFIDAVITS                          | X                              | BONDS | X               | AFFIDAVITS          | X | BONDS           | X   | AFFIDAVITS |  | BONDS |     |
| <b>TOTAL</b>          | <b>BASE BID</b>                     | <b>\$164,978.00</b>            |       | <b>BASE BID</b> | <b>\$326,000.00</b> |   | <b>BASE BID</b> |     |            |  |       |     |

| <b>ALTERNATES</b> |               |              |               |              |               |        |
|-------------------|---------------|--------------|---------------|--------------|---------------|--------|
| <b>ITEM</b>       | <b>TOTALS</b> |              | <b>TOTALS</b> |              | <b>TOTALS</b> |        |
| Alternate No. 1:  |               | \$309,392.00 |               | \$191,520.00 |               | \$0.00 |
| Alternate No. 2:  |               | NO BID       |               | \$85,920.00  |               | \$0.00 |
| Alternate No. 2A: |               | NO BID       |               | \$30,000.00  |               | \$0.00 |
| Alternate No. 3:  |               | NO BID       |               | \$124,200.00 |               | \$0.00 |
| Alternate No. 3A: |               | NO BID       |               | \$129,000.00 |               | \$0.00 |
| Alternate No. 4:  |               | NO BID       |               | \$101,000.00 |               | \$0.00 |

| <b>UNIT PRICES</b>                           |     |            |     |            |     |        |
|--|-----|------------|-----|------------|-----|--------|
|  | QTY |            | QTY |            | QTY |        |
| Demolition/replacement-exterior window/frame | LF  | \$1,000.00 | LF  | \$1,650.00 | LF  | \$0.00 |
| Underground Sanitary Sewer Line              | LF  | NO BID     | LF  | \$25.00    | LF  | \$0.00 |
| Underground Water Line                       | LF  | NO BID     | LF  | \$25.00    | LF  | \$0.00 |
| Underground Electrical Line                  | LF  | \$125.00   | LF  | \$25.00    | LF  | \$0.00 |
| New siding to match existing                 | LF  | \$65.00    | LF  | \$3.50     | LF  | \$0.00 |
| New Trim to match existing                   | LF  | \$20.00    | LF  | \$6.50     | LF  | \$0.00 |