

General Info

Number: 20230 ODWC Culvert Replacement
Description: 20230 ODWC Culvert Replacement-
 Arcadia Conservation Education Area,
 Edmond, OK
Deadline: 2020-05-21 19:00:00 UTC
Electronic Signature: Yes

Bids

Business	Bid Total
M&T Septic & Backhoe	\$400,000.00
Longbow Logistics LLC	\$287,625.00
Downey Contracting LLC	\$528,000.00

M&T SEPTIC & BACKHOE

Base Bid (insert amount using 'No	Four hundred thousand dollars and zero cents	
Base Bid (\$):*	Yes	\$400,000.00
Alternate Amount No. 1 (insert No	Twelve thousand dollars and zero cents	
Alternate Amount No. 1(\$):*	No	(\$12,000.00)
Select One:*	No	Deduct
Alternate Amount No. 2 (insert No	Twenty thousand dollars and zero cents	
Alternate Amount No. 2(\$):*	No	(\$20,000.00)
Select One:*	No	Deduct
Is the Maintenance Bond includ	No	Yes
Concrete Sidewalk (\$/SF):*	No	\$20.00
Unsuitable Soil Excavation (S/(No	\$100.00
Installation of Select Structural	No	\$150.00
Placement of Gravel Surfacing	No	\$50.00
Placement of Aggregate Backfil	No	\$100.00
Installation of Riprap with Filter	No	\$120.00
Placement Crushed Rock Back	No	\$200.00
Rock Excavation (\$/CY):*	No	\$180.00
Sodding Material (\$/SF):*	No	\$30.00
Total:		\$400,000.00

LONGBOW LOGISTICS

Base Bid (insert amount using 'No	Two hundred eighty seven thousand six hundred twenty five dollars	
Base Bid (\$):*	Yes	\$287,625.00
Alternate Amount No. 1 (insert No	six thousand six hundred eighty dollars	
Alternate Amount No. 1(\$):*	No	\$6,680.00
Select One:*	No	Deduct
Alternate Amount No. 2 (insert No	forty four thousand seven hundred fifteen dollars	
Alternate Amount No. 2(\$):*	No	\$44,715.00
Select One:*	No	Deduct
Is the Maintenance Bond includ	No	Yes
Concrete Sidewalk (\$/SF):*	No	\$8.00
Unsuitable Soil Excavation (S/(No	\$85.00
Installation of Select Structural	No	\$90.00
Placement of Gravel Surfacing	No	\$15.00
Placement of Aggregate Backfil	No	\$63.50
Installation of Riprap with Filter	No	\$98.70
Placement Crushed Rock Back	No	\$65.25
Rock Excavation (\$/CY):*	No	\$170.00
Sodding Material (\$/SF):*	No	\$6.25
Total:		\$287,625.00

DOWNEY CONTRACTING

Base Bid (insert amount using 'No	Five Hundred and Twenty Eight Thousand Dollars	
Base Bid (\$):*	Yes	\$528,000.00
Alternate Amount No. 1 (insert No	Seven Thousand Five Hundred	
Alternate Amount No. 1(\$):*	No	\$7,500.00
Select One:*	No	Deduct
Alternate Amount No. 2 (insert No	Thirty Thousand	
Alternate Amount No. 2(\$):*	No	\$30,000.00

Select One*:	No	Deduct	
Is the Maintenance Bond includ	No	Yes	
Concrete Sidewalk (\$/SF)*:	No		\$12.00
Unsuitable Soil Excavation (\$/	No		\$35.00
Installation of Select Structural	No		\$20.00
Placement of Gravel Surfacing	No		\$30.00
Placement of Aggregate Backfi	No		\$100.00
Installation of Riprap with Filter	No		\$120.00
Placement Crushed Rock Back	No		\$75.00
Rock Excavation (\$/CY)*:	No		\$200.00
Sodding Material (\$/SF)*:	No		\$0.60
Total:			\$528,000.00