

| General Info              |                                         |                     |                         |               |                |                     |
|---------------------------|-----------------------------------------|---------------------|-------------------------|---------------|----------------|---------------------|
| Number:                   | 20311 OAC Rehabilitate Runway           |                     |                         |               |                |                     |
| Description:              | Fountainhead Lodge Airpark, Eufaula, OK |                     |                         |               |                |                     |
| Deadline:                 | 2020-06-09 14:00:00 UTC                 |                     |                         |               |                |                     |
| Electronic Signature:     | Yes                                     |                     |                         |               |                |                     |
| Bids                      |                                         |                     |                         |               |                |                     |
| Business                  | Opened at                               | Bid Total           | Submitted at            | Signed by     | Account Holder |                     |
| JLT Contracting, LLC      | 2020-06-09 14:07:16 UTC                 | <b>\$270,660.00</b> | 2020-06-09 09:22:35 UTC | Tammy Wasson  | Tammy Wasson   |                     |
| BID FORM-UNIT PRICE SHEET |                                         |                     |                         |               |                |                     |
| Spec. No.                 | Description                             | Quantity            | Units                   | Unit Price    | Extension      |                     |
| C-105                     | Mobilization                            | 1.0000              | \$/LS                   | \$33,910.00   | \$33,910.00    |                     |
| P-101                     | Asphalt Pavement Removal                | 30.0000             | \$/SY                   | \$170.00      | \$5,100.00     |                     |
| P-101                     | Crack Repair                            | 10,450.0000         | \$/LF                   | \$7.40        | \$77,330.00    |                     |
| P-101                     | Removal of Vegetation                   | 7,700.0000          | \$/LF                   | \$2.05        | \$15,785.00    |                     |
| P-620                     | Permanent Pavement Markin               | 6,350.0000          | \$/SF                   | \$1.30        | \$8,255.00     |                     |
| P-620                     | Temporary Pavement Markin               | 6,350.0000          | \$/SF                   | \$1.20        | \$7,620.00     |                     |
| P-631                     | Refined Coal Tar Emulsion w             | 9,200.0000          | \$/GAL                  | \$9.50        | \$87,400.00    |                     |
| P-631                     | Dry Aggregate                           | 100.0000            | \$/TN                   | \$335.00      | \$33,500.00    |                     |
| Olsson-101                | Temporary Safety and Phasi              | 1.0000              | \$/LS                   | \$1,760.00    | \$1,760.00     |                     |
|                           |                                         |                     |                         |               | <b>Total:</b>  | <b>\$270,660.00</b> |
| Business                  | Opened at                               | Bid Total           | Submitted at            | Signed by     | Account Holder |                     |
| Boyd Construction         | 2020-06-09 14:07:17 UTC                 | <b>\$258,925.00</b> | 2020-06-09 03:48:03 UTC | Jeff Boyd     | Jeff Boyd      |                     |
| BID FORM-UNIT PRICE SHEET |                                         |                     |                         |               |                |                     |
| Spec. No.                 | Description                             | Quantity            | Units                   | Unit Price    | Extension      |                     |
| C-105                     | Mobilization                            | 1.0000              | \$/LS                   | \$6,500.00    | \$6,500.00     |                     |
| P-101                     | Asphalt Pavement Removal                | 30.0000             | \$/SY                   | \$120.00      | \$3,600.00     |                     |
| P-101                     | Crack Repair                            | 10,450.0000         | \$/LF                   | \$1.50        | \$15,675.00    |                     |
| P-101                     | Removal of Vegetation                   | 7,700.0000          | \$/LF                   | \$1.00        | \$7,700.00     |                     |
| P-620                     | Permanent Pavement Markin               | 6,350.0000          | \$/SF                   | \$7.50        | \$47,625.00    |                     |
| P-620                     | Temporary Pavement Markin               | 6,350.0000          | \$/SF                   | \$3.50        | \$22,225.00    |                     |
| P-631                     | Refined Coal Tar Emulsion w             | 9,200.0000          | \$/GAL                  | \$15.50       | \$142,600.00   |                     |
| P-631                     | Dry Aggregate                           | 100.0000            | \$/TN                   | \$65.00       | \$6,500.00     |                     |
| Olsson-101                | Temporary Safety and Phasi              | 1.0000              | \$/LS                   | \$6,500.00    | \$6,500.00     |                     |
|                           |                                         |                     |                         |               | <b>Total:</b>  | <b>\$258,925.00</b> |
| Business                  | Opened at                               | Bid Total           | Submitted at            | Signed by     | Account Holder |                     |
| Tri-City Seal Co., Inc    | 2020-06-09 14:07:18 UTC                 | <b>\$212,013.85</b> | 2020-06-09 13:59:19 UTC | Robert Dedmon | Robert Dedmon  |                     |
| BID FORM-UNIT PRICE SHEET |                                         |                     |                         |               |                |                     |
| Spec. No.                 | Description                             | Quantity            | Units                   | Unit Price    | Extension      |                     |
| C-105                     | Mobilization                            | 1.0000              | \$/LS                   | \$21,816.65   | \$21,816.65    |                     |
| P-101                     | Asphalt Pavement Removal                | 30.0000             | \$/SY                   | \$253.24      | \$7,597.20     |                     |
| P-101                     | Crack Repair                            | 10,450.0000         | \$/LF                   | \$7.25        | \$75,762.50    |                     |
| P-101                     | Removal of Vegetation                   | 7,700.0000          | \$/LF                   | \$0.78        | \$6,006.00     |                     |
| P-620                     | Permanent Pavement Markin               | 6,350.0000          | \$/SF                   | \$1.79        | \$11,366.50    |                     |
| P-620                     | Temporary Pavement Markin               | 6,350.0000          | \$/SF                   | \$1.52        | \$9,652.00     |                     |
| P-631                     | Refined Coal Tar Emulsion w             | 9,200.0000          | \$/GAL                  | \$5.42        | \$49,864.00    |                     |
| P-631                     | Dry Aggregate                           | 100.0000            | \$/TN                   | \$270.14      | \$27,014.00    |                     |
| Olsson-101                | Temporary Safety and Phasi              | 1.0000              | \$/LS                   | \$2,935.00    | \$2,935.00     |                     |
|                           |                                         |                     |                         |               | <b>Total:</b>  | <b>\$212,013.85</b> |