General Info

Number:	**20353 DOC Lagoon Upgrade - OSR**
Description:	**Oklahoma State Reformatory - Granite, OK**
Deadline:	**2020-07-28 19:00:00 UTC**
Electronic Signature:	**Yes**

BIDS

Business	Bid Total
Downey Contracting LLC	$1,398,091.74

Base Bid (insert amount using w	No	One Million Three Hundred Ninety Eight Thousand and Ninety One Dollars and Seventy Four Cents
Base Bid ($):*:	No	$1,398,091.74
	Total:	

DOWNEY - UNIT PRICE SHEET

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
Provide equipment, labor, materi	12,000,000.0000	$/Gal	no	no	no	$0.04	$480,000.00
Provide equipment, labor, materi	1.0000	$/LS	no	no	no	$340,990.00	$340,990.00
Provide equipment, labor, materi	1.0000	$/LS	no	no	no	$33,500.00	$33,500.00
Provide equipment, labor, materi	1.0000	$/LS	no	no	no	$177,976.74	$177,976.74
Provide equipment, labor, materi	1.0000	$/LS	no	no	no	$36,500.00	$36,500.00
Provide equipment, labor, materi	1.0000	$/LS	no	no	no	$9,500.00	$9,500.00
Provide equipment, labor, materi	224,500.0000	$/SY	no	no	no	$0.80	$179,600.00
Provide equipment, labor, materi	1,150.0000	$/Tons	no	no	no	$99.00	$113,850.00
Provide equipment, labor, materi	205.0000	$/Tons	no	no	no	$85.00	$17,425.00
Provide equipment, labor and ma	1,750.0000	$/SY	no	no	no	$5.00	$8,750.00
						Total:	$1,398,091.74