

General Info

Number: 20389 OMD Edmond Readiness Center Site Improvements
Description: Edmond, OK
Electronic Signature: Yes
Date: 9.17.20

Bids

Business	Bid Total
W.L. McNatt & Company	\$417,587.25
Wynn Construction Co., Inc.	\$448,681.00
Rudy Construction Co	\$315,840.00
C4L LLC	\$283,860.00

W.L. MCNATT**Include In Total?**

Base Bid (insert amount using wo No	Four Hundred Seventeen Thousand Five Hundred Eighty-Seven and 25/100 Dollars
Base Bid (\$):*	No \$417,587.25
Option No. 1 Amount (insert amo No	Fifty-Two Thousand Six Hundred Forty-Five and 52/100 Dollars
Option No. 1 Amount (\$):*	No \$52,645.52
Option No. 2 Amount (insert amo No	Forty-Two Thousand Three Hundred Thirty-Seven and 46/100 Dollars
Option No. 2 Amount (\$):*	No \$42,337.46

BID FORM-UNIT PRICE SHEET

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.0000	\$/LS	no	no	no	\$185,718.00	\$185,718.00
6" Gravel Pavement Section	1,100.0000	\$/SY	no	no	no	\$48.57	\$53,427.00
7" P.C. Concrete Pavement Secti	137.0000	\$/SY	no	no	no	\$92.09	\$12,616.33
6" PVC Sanitary Sewer Pipe	410.0000	\$/LF	no	no	no	\$87.11	\$35,715.10
Retaining Wall	220.0000	\$/LF	no	no	no	\$431.54	\$94,938.80
7' Chain Link Perimeter Fence	985.0000	\$/LF	no	no	no	\$23.46	\$23,108.10
Stabilized Subgrade	137.0000	\$/SY	no	no	no	\$68.16	\$9,337.92
Unsuitable Subbase Repair	100.0000	\$/SY	no	no	no	\$27.26	\$2,726.00
Total:							\$417,587.25

UNIT PRICE SHEET-OPTION NO. 1*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.00	\$/LS	no	no	no	\$22,921.00	\$22,921.00
Creek Bank Stabilization material	239.00	\$/SY	no	no	no	\$38.78	\$9,268.42
Regrade Existing Channel (North	150.00	\$/LF	no	no	no	\$71.75	\$10,762.50
Clean and Clear Existing Channe	280.00	\$/LF	no	no	no	\$34.62	\$9,693.60
Total:							\$52,645.52

UNIT PRICE SHEET-OPTION NO. 2*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.00	\$/LS	no	no	no	\$20,364.00	\$20,364.00
Creek Bank Stabilization Material	222.00	\$/SY	no	no	no	\$38.78	\$8,609.16
Regrade Existing Channel (South	214.00	\$/LF	no	no	no	\$62.45	\$13,364.30
Total:							\$42,337.46

WYNN CONSTRUCTION**Include In Total?**

Base Bid (\$):*	No	\$448,681.00
Option No. 1 Amount (insert amo No		Thirty-Seven Thousand Eight Hundred Eighteen Dollars and Zero Cents
Option No. 1 Amount (\$):*	No	\$37,818.00
Option No. 2 Amount (insert amo No		Thirty-One Thousand Six Hundred Ninety-Six Dollars and Zero Cents
Option No. 2 Amount (\$):*	No	\$31,696.00

BID FORM-UNIT PRICE SHEET

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.0000	\$/LS	no	no	no	\$52,000.00	\$52,000.00
6" Gravel Pavement Section	1,100.0000	\$/SY	no	no	no	\$94.00	\$103,400.00
7" P.C. Concrete Pavement Secti	137.0000	\$/SY	no	no	no	\$145.00	\$19,865.00
6" PVC Sanitary Sewer Pipe	410.0000	\$/LF	no	no	no	\$140.00	\$57,400.00
Retaining Wall	220.0000	\$/LF	no	no	no	\$575.00	\$126,500.00
7' Chain Link Perimeter Fence	985.0000	\$/LF	no	no	no	\$73.00	\$71,905.00
Stabilized Subgrade	137.0000	\$/SY	no	no	no	\$103.00	\$14,111.00
Unsuitable Subbase Repair	100.0000	\$/SY	no	no	no	\$35.00	\$3,500.00
Total:							\$448,681.00

UNIT PRICE SHEET-OPTION NO. 1*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.00	\$/LS	no	no	no	\$5,800.00	\$5,800.00
Creek Bank Stabilization material	239.00	\$/SY	no	no	no	\$52.00	\$12,428.00
Regrade Existing Channel (North)	150.00	\$/LF	no	no	no	\$69.00	\$10,350.00
Clean and Clear Existing Channe	280.00	\$/LF	no	no	no	\$33.00	\$9,240.00
Total:							\$37,818.00

UNIT PRICE SHEET-OPTION NO. 2*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.00	\$/LS	no	no	no	\$8,200.00	\$8,200.00
Creek Bank Stabilization Material	222.00	\$/SY	no	no	no	\$48.00	\$10,656.00
Regrade Existing Channel (South)	214.00	\$/LF	no	no	no	\$60.00	\$12,840.00
Total:							\$31,696.00

RUDY CONSTRUCTION**Include In Total?**

Base Bid (insert amount using wo	No	Three Hundred Fifteen Thousand Eight Hundred Forty Dollars and no cents
Base Bid (\$):*	No	\$315,840.00
Option No. 1 Amount (insert amo	No	Twenty Eight Thousand Six Hundred Sixty Five Dollars and no cents
Option No. 1 Amount (\$):*	No	\$28,665.00
Option No. 2 Amount (insert amo	No	Twenty Eight Thousand Four Hundred Seventy Dollars and no cents
Option No. 2 Amount (\$):*	No	\$28,470.00

BID FORM-UNIT PRICE SHEET

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.0000	\$/LS	no	no	no	\$95,030.00	\$95,030.00
6" Gravel Pavement Section	1,100.0000	\$/SY	no	no	no	\$56.00	\$61,600.00
7" P.C. Concrete Pavement Secti	137.0000	\$/SY	no	no	no	\$90.00	\$12,330.00
6" PVC Sanitary Sewer Pipe	410.0000	\$/LF	no	no	no	\$170.00	\$69,700.00
Retaining Wall	220.0000	\$/LF	no	no	no	\$200.00	\$44,000.00
7' Chain Link Perimeter Fence	985.0000	\$/LF	no	no	no	\$25.00	\$24,625.00
Stabilized Subgrade	137.0000	\$/SY	no	no	no	\$15.00	\$2,055.00
Unsuitable Subbase Repair	100.0000	\$/SY	no	no	no	\$65.00	\$6,500.00
Total:							\$315,840.00

UNIT PRICE SHEET-OPTION NO. 1*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item	1.00	\$/LS	no	no	no	\$10,000.00	\$10,000.00
Creek Bank Stabilization material	239.00	\$/SY	no	no	no	\$35.00	\$8,365.00
Regrade Existing Channel (North)	150.00	\$/LF	no	no	no	\$50.00	\$7,500.00
Clean and Clear Existing Channe	280.00	\$/LF	no	no	no	\$10.00	\$2,800.00
Total:							\$28,665.00

UNIT PRICE SHEET-OPTION NO. 2*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item		1.00 \$/LS	no	no	no	\$10,000.00	\$10,000.00
Creek Bank Stabilization Material		222.00 \$/SY	no	no	no	\$35.00	\$7,770.00
Regrade Existing Channel (South)		214.00 \$/LF	no	no	no	\$50.00	\$10,700.00
Total:							\$28,470.00

C4L**Include In Total?**

Base Bid (insert amount using woNo	Two Hundred Eighty Three Thousand Eight Hundred Sixty Dollars
Base Bid (\$):*	No \$283,860.00
Option No. 1 Amount (insert amoNo	Thirty Five Thousand Six Hundred Sixty Dollars
Option No. 1 Amount (\$):*	No \$35,660.00
Option No. 2 Amount (insert amoNo	Twenty Nine Thousand One Hundred Sixty Dollars
Option No. 2 Amount (\$):*	No \$29,160.00

BID FORM-UNIT PRICE SHEET

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item		1.0000 \$/LS	no	no	no	\$68,008.00	\$68,008.00
6" Gravel Pavement Section		1,100.0000 \$/SY	no	no	no	\$21.00	\$23,100.00
7" P.C. Concrete Pavement Secti		137.0000 \$/SY	no	no	no	\$121.00	\$16,577.00
6" PVC Sanitary Sewer Pipe		410.0000 \$/LF	no	no	no	\$223.00	\$91,430.00
Retaining Wall		220.0000 \$/LF	no	no	no	\$232.00	\$51,040.00
7' Chain Link Perimeter Fence		985.0000 \$/LF	no	no	no	\$24.00	\$23,640.00
Stabilized Subgrade		137.0000 \$/SY	no	no	no	\$45.00	\$6,165.00
Unsuitable Subbase Repair		100.0000 \$/SY	no	no	no	\$39.00	\$3,900.00
Total:							\$283,860.00

UNIT PRICE SHEET-OPTION NO. 1*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item		1.00 \$/LS	no	no	no	\$18,522.00	\$18,522.00
Creek Bank Stabilization material		239.00 \$/SY	no	no	no	\$32.00	\$7,648.00
Regrade Existing Channel (North)		150.00 \$/LF	no	no	no	\$39.00	\$5,850.00
Clean and Clear Existing Channe		280.00 \$/LF	no	no	no	\$13.00	\$3,640.00
Total:							\$35,660.00

UNIT PRICE SHEET-OPTION NO. 2*Total not included in Bid*

Description	Quantity	Units	Alternate	Optional	Fixed Price	Unit Price	Extension
All Work excluding unit price item		1.00 \$/LS	no	no	no	\$13,710.00	\$13,710.00
Creek Bank Stabilization Material		222.00 \$/SY	no	no	no	\$32.00	\$7,104.00
Regrade Existing Channel (South)		214.00 \$/LF	no	no	no	\$39.00	\$8,346.00
Total:							\$29,160.00