

General Info

Number: 21184 ODWC J.A. Manning State Fish Hatchery Phase 1 Improvements
Description: Medicine Park, Oklahoma
Deadline: 2021-02-04 20:00:00 UTC
Electronic Signature: Yes
Date: 2.4.21

Business	Bid Total
Cedar Ridge General Contracting, LLC	\$1,391,376.40

	Include In Total?	
Base Bid (insert amount using words)*:	No	One Million Three Hundred Ninety-One Thousand Three Hundred Seventy-Six & Forty/100s Dollars
Base Bid (\$):*	No	\$1,391,376.40
Alternate No. 1 Amount (insert amount using w	No	Six Thousand Forty & Sixty-One /100s Dollars
Alternate No. 1 Amount (\$):*	No	\$6,040.61
Select One:*:	No	Deduct
Alternate No. 2 Amount (insert amount using w	No	Seven Thousand Six Hundred Two & Thirty- Five /100s Dollars
Alternate No. 2 Amount (\$):*	No	\$7,602.35
Select One:*:	No	Deduct

Unit Prices

Description	Quantity	Alternate	Optional	Fixed	Unit Price	Extension
Mobilization	1.0000	no	no	no	\$67,674.89	\$67,674.89
Erosion Control	1.0000	no	no	no	\$45,674.89	\$45,674.89
Dewatering and Temporary Dam	1.0000	no	no	no	\$129,224.89	\$129,224.89
Clearing and Grubbing	1.0000	no	no	no	\$45,877.89	\$45,877.89
Intake and Pump Station	1.0000	no	no	no	\$266,639.39	\$266,639.39
Power Improvements	1.0000	no	no	no	\$46,474.97	\$46,474.97
Electrical Building	1.0000	no	no	no	\$177,630.39	\$177,630.39
Watering Distribution Piping	1.0000	no	no	no	\$513,274.20	\$513,274.20
Site Work	1.0000	no	no	no	\$98,904.89	\$98,904.89
Total:						\$1,391,376.40

Unit Prices - Unknown Conditions*Total not included in Bid*

Description	Units	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Gravel Paving	\$/SY	400.00	no	no	no	\$60.50	\$24,200.00
Total:							\$24,200.00

Business	Bid Total
Wynn Construction Co., Inc.	\$1,484,773.00

	Include In Total?	
Base Bid (insert amount using words)*:	No	One Million, Four Hundred Eighty-Four Thousand, Seven Hundred Seventy-Three
Base Bid (\$):*	No	\$1,484,773.00
Alternate No. 1 Amount (insert amount using w	No	DEDUCT Eighteen Thousand
Alternate No. 1 Amount (\$):*	No	(\$18,000.00)
Select One:*:	No	Deduct
Alternate No. 2 Amount (insert amount using w	No	DEDUCT Eight Thousand Two Hundred
Alternate No. 2 Amount (\$):*	No	(\$8,200.00)
Select One:*:	No	Deduct

Unit Prices

Description	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization	1.0000	no	no	no	\$100,000.00	\$100,000.00
Erosion Control	1.0000	no	no	no	\$5,000.00	\$5,000.00
Dewatering and Temporary Dam	1.0000	no	no	no	\$72,000.00	\$72,000.00
Clearing and Grubbing	1.0000	no	no	no	\$25,000.00	\$25,000.00
Intake and Pump Station	1.0000	no	no	no	\$682,773.00	\$682,773.00
Power Improvements	1.0000	no	no	no	\$125,000.00	\$125,000.00
Electrical Building	1.0000	no	no	no	\$95,000.00	\$95,000.00
Watering Distribution Piping	1.0000	no	no	no	\$230,000.00	\$230,000.00
Site Work	1.0000	no	no	no	\$150,000.00	\$150,000.00
Total:						\$1,484,773.00

Unit Prices - Unknown Conditions*Total not included in Bid*

Description	Units	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Gravel Paving	\$/SY	400.00	no	no	no	\$27.00	\$10,800.00
Total:							\$10,800.00

Business	Bid Total
Downey Contracting LLC	\$1,491,500.00

		Include In Total?
Base Bid (insert amount using words)*:	No	One Million, Four Hundred and Ninety One Thousand, Five Hundred Dollars
Base Bid (\$):*	No	\$1,491,500.00
Alternate No. 1 Amount (insert amount using w	No	Twenty Thousand, Six Hundred Dollars
Alternate No. 1 Amount (\$):*	No	(\$20,600.00)
Select One:*	No	Deduct
Alternate No. 2 Amount (insert amount using w	No	Seventeen Thousand, Nine Hundred Dollars
Alternate No. 2 Amount (\$):*	No	\$17,900.00
Select One:*	No	Add

Unit Prices						
Description	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization	1.0000	no	no	no	\$50,000.00	\$50,000.00
Erosion Control	1.0000	no	no	no	\$5,200.00	\$5,200.00
Dewatering and Temporary Dam	1.0000	no	no	no	\$126,000.00	\$126,000.00
Clearing and Grubbing	1.0000	no	no	no	\$35,000.00	\$35,000.00
Intake and Pump Station	1.0000	no	no	no	\$860,000.00	\$860,000.00
Power Improvements	1.0000	no	no	no	\$12,900.00	\$12,900.00
Electrical Building	1.0000	no	no	no	\$131,600.00	\$131,600.00
Watering Distribution Piping	1.0000	no	no	no	\$222,900.00	\$222,900.00
Site Work	1.0000	no	no	no	\$47,900.00	\$47,900.00
Total:						\$1,491,500.00

Unit Prices - Unknown Conditions

Total not included in Bid

Description	Units	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Gravel Paving	\$/SY	400.00	no	no	no	\$24.00	\$9,600.00
Total:							\$9,600.00

Business	Bid Total
Evans & Associates Utility Services, Inc.	\$1,299,777.00

		Include In Total?
Base Bid (insert amount using words)*:	No	One Million, Three Hundred & Three Thousand, Five Hundred & Seventy Seven Dollars
Base Bid (\$):*	No	\$1,303,577.00
Alternate No. 1 Amount (insert amount using w	No	Twenty Thousand & Thirty Nine Dollars
Alternate No. 1 Amount (\$):*	No	\$20,039.00
Select One:*	No	Deduct
Alternate No. 2 Amount (insert amount using w	No	Seven Thousand Dollars
Alternate No. 2 Amount (\$):*	No	\$7,000.00
Select One:*	No	Deduct

Unit Prices						
Description	Quantity	Alternate	Optional	Fixed	Unit Price	Extension
Mobilization	1.0000	no	no	no	\$16,331.00	\$16,331.00
Erosion Control	1.0000	no	no	no	\$3,210.00	\$3,210.00
Dewatering and Temporary Dam	1.0000	no	no	no	\$43,370.00	\$43,370.00
Clearing and Grubbing	1.0000	no	no	no	\$7,389.00	\$7,389.00
Intake and Pump Station	1.0000	no	no	no	\$867,061.00	\$867,061.00
Power Improvements	1.0000	no	no	no	\$20,447.00	\$20,447.00
Electrical Building	1.0000	no	no	no	\$207,640.00	\$207,640.00
Watering Distribution Piping	1.0000	no	no	no	\$100,039.00	\$100,039.00
Site Work	1.0000	no	no	no	\$34,290.00	\$34,290.00
Total:						\$1,299,777.00

Unit Prices - Unknown Conditions

Total not included in Bid

Description	Units	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Gravel Paving	\$/SY	400.00	no	no	no	\$27.41	\$10,964.00
Total:							\$10,964.00

Business	Bid Total
Young Contracting LLC	\$1,244,120.00

	Include In Total?	
Base Bid (insert amount using words)*:	No	One Million Two Hundred Forty - Four Thousand One Hundred Twenty and 00/100th Dollars
Base Bid (\$)*:	No	\$1,244,120.00
Alternate No. 1 Amount (insert amount using w	No	Twenty One Thousand and 00/100th Dollars
Alternate No. 1 Amount (\$)*:	No	\$21,000.00
Select One*:	No	Deduct
Alternate No. 2 Amount (insert amount using w	No	Fifteen Thousand and 00/100th Dollars
Alternate No. 2 Amount (\$)*:	No	\$15,000.00
Select One*:	No	Deduct
Total:		

Unit Prices						
Description	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization	1.0000	no	no	no	\$103,000.00	\$103,000.00
Erosion Control	1.0000	no	no	no	\$4,680.00	\$4,680.00
Dewatering and Temporary Dam	1.0000	no	no	no	\$27,700.00	\$27,700.00
Clearing and Grubbing	1.0000	no	no	no	\$25,740.00	\$25,740.00
Intake and Pump Station	1.0000	no	no	no	\$680,000.00	\$680,000.00
Power Improvements	1.0000	no	no	no	\$6,000.00	\$6,000.00
Electrical Building	1.0000	no	no	no	\$170,000.00	\$170,000.00
Watering Distribution Piping	1.0000	no	no	no	\$167,000.00	\$167,000.00
Site Work	1.0000	no	no	no	\$60,000.00	\$60,000.00
Total:						\$1,244,120.00

Unit Prices - Unknown Conditions							
<i>Total not included in Bid</i>							
Description	Units	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Gravel Paving	\$/SY	400.00	no	no	no	\$18.33	\$7,332.00
Total:							\$7,332.00

Business	Bid Total
C4L LLC	\$1,197,791.00

	Include In Total?	
Base Bid (insert amount using words)*:	No	ONE MILLION ONE HUNDRED NINETY SEVEN SEVEN HUNDRED NINETY ONE DOLLARS
Base Bid (\$)*:	No	\$1,197,791.00
Alternate No. 1 Amount (insert amount using w	No	NINETEEN THOUSAND NINE HUNDRED SEVENTY NINE DOLLARS
Alternate No. 1 Amount (\$)*:	No	\$22,979.00
Select One*:	No	Deduct
Alternate No. 2 Amount (insert amount using w	No	SEVEN THOUSAND THREE HUNDRED FORTY FIVE DOLLARS
Alternate No. 2 Amount (\$)*:	No	\$7,345.00
Select One*:	No	Deduct

Unit Prices						
Description	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Mobilization	1.0000	no	no	no	\$161,551.00	\$161,551.00
Erosion Control	1.0000	no	no	no	\$6,300.00	\$6,300.00
Dewatering and Temporary Dam	1.0000	no	no	no	\$18,736.00	\$18,736.00
Clearing and Grubbing	1.0000	no	no	no	\$29,314.00	\$29,314.00
Intake and Pump Station	1.0000	no	no	no	\$511,858.00	\$511,858.00
Power Improvements	1.0000	no	no	no	\$81,340.00	\$81,340.00
Electrical Building	1.0000	no	no	no	\$98,239.00	\$98,239.00
Watering Distribution Piping	1.0000	no	no	no	\$121,376.00	\$121,376.00
Site Work	1.0000	no	no	no	\$169,077.00	\$169,077.00
Total:						\$1,197,791.00

Unit Prices - Unknown Conditions							
<i>Total not included in Bid</i>							
Description	Units	Quantity	Alternate	Optional	Fixed Price	Unit Price	Extension
Gravel Paving	\$/SY	400.00	no	no	no	\$56.00	\$22,400.00
Total:							\$22,400.00