

General Info

Number: 22018 OFM OMES Concourse Theatre Audio/Visual Upgrades
Description: Oklahoma City, OK
Deadline: 11.2.21 19:00:00 UTC
Electronic Signature: Yes

Bids

Business	Bid Total
Shiloh Enterprises, Inc.	\$299,000.00

	Included in Total	
Base Bid (insert amount usii	No	Two Hundred Ninety Nine Thousand and no/100 Dollars
Base Bid (\$):*	No	\$299,000.00

Alternate Amount (insert am	No	Zero and no/100 Dollars	
Alternate Amount (\$):*	No		\$0.00
Select One:*	No	Add	
Alternate Amount (insert am	No	Thirty Three Thousand and no/100 Dollars	
Alternate Amount (\$):*	No		\$33,000.00
Select One:*	No	Add	
Alternate Amount (insert am	No	Eighty Thousand and no/100 Dollars	
Alternate Amount (\$):*	No		\$80,000.00
Select One:*	No	Add	
Alternate Amount (insert am	No	Three Thousand and no/100 Dollars	
Alternate Amount (\$):*	No		\$3,000.00
Select One:*	No	Add	

Finished Wall Specification :	No		\$45.00
New Receptacle Outlet Spec	No		\$1,500.00
Finished Wall Specification :	No		\$30.00
New Carpet Specification Se	No		\$8.00
Painting Wall Specification §	No		\$30.00
Replace Ceiling tile Specific;	No		\$25.00
Painting Wall Specification §	No		\$15.00
Clean Fabric Wall Panels Sp	No		\$10.00
Painting Existing Metal Railii	No		\$32.00
Replace Fabric Wall Panels	No		\$15.00

Business	Bid Total
Cory's Audio Visual	\$443,398.60

	Included in Total	
Base Bid (insert amount usii	No	four hundred forty three thousand three hundred ninety eight dollars and sixty cents
Base Bid (\$):*	No	\$443,398.60

Alternate Amount (insert am	No	fifteen thousand four hundred eighty three dollars and eleven cents	
Alternate Amount (\$):*	No		\$15,483.11
Select One:*	No	Add	
Alternate Amount (insert am	No	thirty seven thousand six hundred forty seven dollars and six cents	
Alternate Amount (\$):*	No		\$37,647.06
Select One:*	No	Add	
Alternate Amount (insert am	No	fifty six thousand twenty four dollars and twelve cents	
Alternate Amount (\$):*	No		\$56,024.12
Select One:*	No	Add	
Alternate Amount (insert am	No	two thousand five hundred forty four dollars and ninety three cents	
Alternate Amount (\$):*	No		\$2,544.93
Select One:*	No	Add	

Finished Wall Specification :	No		\$6.45
New Receptacle Outlet Spec	No		\$455.00
Finished Wall Specification :	No		\$6.35
New Carpet Specification Se	No		\$105.00

Painting Wall Specification §	No	\$6.00
Replace Ceiling tile Specific:	No	\$14.45
Painting Wall Specification §	No	\$7.90
Clean Fabric Wall Panels Sp	No	\$65.00
Painting Existing Metal Railii	No	\$14.00
Replace Fabric Wall Panels	No	\$175.00