

General Info:					
Number:	21148				
Description:	Loudermilk Phase 1 AML Project - Approximately 2.6 Miles West of Foyil, OK				
Deadline:	12/15/2020 2:00pm				
Contract Time:	185 Days				
Electronic Signature:	YES				
Bids					
Business			Bid Total	Signed by	Account Holder
C-P Integrated Services, Inc.			\$585,946.00	Lance Rollins	Lance Rollins
Item No.	Work or Material	Unit	Estimated Quantity	Unit Price	Amount
1	Mobilization	Lump Sum	1	XXXXX	\$80,000.00
2	Clearing and Grubbing	Acre	20		\$40,000.00
3	Earth Fill	CY	203,307	\$2.00	\$406,614.00
4	Temporary Silt Fence	LF	1,816	\$6.00	\$10,896.00
5	Bale Barrier	LF	425	\$8.00	\$3,400.00
6	Rip-Rap Type I-A (24" Dia)	Ton	87.0	\$78.00	\$6,786.00
7	Fence (5-wire)	LF	2160.0	\$7.50	\$16,200.00
8	Fence (2-wire electric)	LF	1525.0	\$2.00	\$3,050.00
9	Traffic Bound Surface Course	TON	150.0	\$60.00	\$9,000.00
10	Air Curtain Incinerator	Lump Sum	1.0	XXXXX	\$10,000.00
<b>TOTAL:</b>					<b>\$585,946.00</b>

Business			Bid Total	Signed by	Account Holder
Weaver Excavating, Inc.			\$256,488.40	Chris Weaver	Chris Weaver
Item No.	Work or Material	Unit	Estimated Quantity	Unit Price	Amount
1	Mobilization	Lump Sum	1	XXXXX	\$10,000.00
2	Clearing and Grubbing	Acre	20	\$1,000.00	\$20,000.00
3	Earth Fill	CY	203,307	\$0.95	\$193,141.65
4	Temporary Silt Fence	LF	1,816	\$3.00	\$5,448.00
5	Bale Barrier	LF	425	\$4.25	\$1,806.25
6	Rip-Rap Type I-A (24" Dia)	Ton	87.0	\$40.00	\$3,480.00
7	Fence (5-wire)	LF	2160.0	\$5.00	\$10,800.00
8	Fence (2-wire electric)	LF	1525.0	\$2.50	\$3,812.50
9	Traffic Bound Surface Course	TON	150.0	\$20.00	\$3,000.00
10	Air Curtain Incinerator	Lump Sum	1.0	XXXXX	\$5,000.00
<b>TOTAL:</b>					<b>\$256,488.40</b>

Business			Bid Total	Signed by	Account Holder
Boyd Construction			\$397,735.00	Jeff Boyd	jeff Boyd
Item No.	Work or Material	Unit	Estimated Quantity	Unit Price	Amount
1	Mobilization	Lump Sum	1	XXXXX	\$70,000.00
2	Clearing and Grubbing	Acre	20	\$1,000.00	\$20,000.00
3	Earth Fill	CY	203,307	\$1.20	\$243,968.40
4	Temporary Silt Fence	LF	1,816	\$2.00	\$3,632.00
5	Bale Barrier	LF	425	\$10.00	\$4,250.00
6	Rip-Rap Type I-A (24" Dia)	Ton	87.0	\$60.00	\$5,220.00
7	Fence (5-wire)	LF	2160.0	\$4.00	\$8,640.00
8	Fence (2-wire electric)	LF	1525.0	\$3.00	\$4,575.00
9	Traffic Bound Surface Course	TON	150.0	\$50.00	\$7,500.00
10	Air Curtain Incinerator	Lump Sum	1.0	XXXXX	\$30,000.00
<b>TOTAL:</b>					<b>\$397,785.40</b>

Business			Bid Total	Signed by	Account Holder
<b>THOMAS CONSTRUCTION, INC.</b>			<b>\$427,826.20</b>	HUBERT THOMAS	HUBERT THOMAS
Item No.	Work or Material	Unit	Estimated Quantity	Unit Price	Amount
1	Mobilization	Lump Sum	1	XXXXX	\$30,400.00
2	Clearing and Grubbing	Acre	20	\$1,000.00	\$20,000.00
3	Earth Fill	CY	203,307	\$1.60	\$325,291.20
4	Temporary Silt Fence	LF	1,816	\$3.50	\$6,356.00
5	Bale Barrier	LF	425	\$3.50	\$1,487.50
6	Rip-Rap Type I-A (24" Dia)	Ton	87.0	\$42.00	\$3,654.00
7	Fence (5-wire)	LF	2160.0	\$5.00	\$10,800.00
8	Fence (2-wire electric)	LF	1525.0	\$3.50	\$5,337.50
9	Traffic Bound Surface Course	TON	150.0	\$30.00	\$4,500.00
10	Air Curtain Incinerator	Lump Sum	1.0	XXXXX	\$20,000.00
				<b>TOTAL:</b>	<b>\$427,826.20</b>

Business			Bid Total	Signed by	Account Holder
<b>Stewart Excavation LLC</b>			<b>\$551,156.00</b>	jimmy stewart	jimmy stewart
Item No.	Work or Material	Unit	Estimated Quantity	Unit Price	Amount
1	Mobilization	Lump Sum	1	XXXXX	\$50,000.00
2	Clearing and Grubbing	Acre	20	\$2,000.00	\$40,000.00
3	Earth Fill	CY	203,307	\$2.00	\$406,614.00
4	Temporary Silt Fence	LF	1,816	\$2.00	\$3,632.00
5	Bale Barrier	LF	425	\$14.00	\$5,950.00
6	Rip-Rap Type I-A (24" Dia)	Ton	87.0	\$45.00	\$3,915.00
7	Fence (5-wire)	LF	2160.0	\$4.50	\$9,720.00
8	Fence (2-wire electric)	LF	1525.0	\$3.00	\$4,575.00
9	Traffic Bound Surface Course	TON	150.0	\$45.00	\$6,750.00
10	Air Curtain Incinerator	Lump Sum	1.0	XXXXX	\$20,000.00
				<b>TOTAL:</b>	<b>\$551,156.00</b>